
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 10/10/2008

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 1327-02-021
Project C 1327-2-21
Highway FM 1451
County FREESTONE
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: C 1327-2-21            CONTROL: 1327-02-021                   
               COUNTY:  FREESTONE                                                     
               LETTING: 10/16/2008                                                    
               REFERENCE NO: 1010                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-7 & 3-7                                          ) 
        X  GENERAL NOTES (SH. NO.: B & G THRU L                                       
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS                                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS:                                                                  
        1. SHEET 2-7: REPLACED ITEM 276-2262 WITH ITEM 276-2247.  SAME QUANTITY.      
        2. SHEET 3-7: REPLACED ITEM 432-2005 WITH ITEM 432-2015.  SAME QUANTITY.      
                                                                                      
        GENERAL NOTES:                                                                
        1. SHEET B: REVISED ITEM 7.                                                   
        2. SHEET G: ADDED ITEM 275.                                                   
        3. SHEETS G THRU I: REVISED ITEM 276.                                         
        4. SHEET J: ADDED ITEM 432.                                                   
        5. SHEETS G THRU L: INFORMATION SHIFTED DUE TO ABOVE CHANGES.                 
                                                                                      
        PLAN SHEETS:                                                                  
        1. SHEETS 6, 6C, 6D & 6E (GENERAL NOTES): REVISED DUE TO ABOVE CHANGES.       
        2. SHEET7 (E&Q):  REVISED DUE TO ABOVE CHANGES UNDER BID INSERTS.             
        3. SHEET 8 (SUMMARY OF ROADWAY QUANTITIES): REVISED ITEMS 134 AND 276.        
        4. SHEET 11 (SUMMARY OF CROSSROAD CULVERT QUANTITIES): REVISED ITEM 432.      
        5. SHEETS 53 & 54 (MBGF DETAILS): CHANGED BACKFILL PAVEMENT EDGES TYPE        
           FROM (TY B) TO (TY A).                                                     
        6. SHEETS 76, 77 & 80 (STRUCTURE DETAIL): CHANGED RIPRAP (STONE TY R)(DRY)    
           TO RIPRAP (STONE COMMON)(DRY)(6").                                         
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT C 1327-2-21 TxDOT
COUNTY  FREESTONE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2012 002 PREP ROW (TREE) (18"-36" DIA.)
DOLLARS

and CENTS

EA 3.000 1

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 844.000 2

112 2001 SUBGRADE WIDENING (ORD COMP)

DOLLARS
and CENTS

STA 293.510 3

132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C)

DOLLARS
and CENTS

CY 97.000 4

134 2001 BACKFILL (TY A)
DOLLARS

and CENTS

STA 301.510 5

150 2001 BLADING
DOLLARS

and CENTS

STA 301.510 6

160 2003 FURNISHING AND PLACING TOPSOIL (4")
DOLLARS

and CENTS

SY 66.000 7

162 2002 BLOCK SODDING

DOLLARS
and CENTS

SY 737.000 8

164 2021 002 CELL FBR MLCH 

SEED(PERM)(RURAL)(SANDY)
DOLLARS

and CENTS

SY 40,202.000 9

164 2029 002 CELL FBR MLCH SEED(TEMP)(WARM)
DOLLARS

and CENTS

SY 20,101.000 10
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164 2031 002 CELL FBR MLCH SEED(TEMP)(COOL)
DOLLARS

and CENTS

SY 20,101.000 11

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 2,047.000 12

247 2058 021 FL BS (CMP IN PLC)(TY E GR 2)(FNAL POS)

DOLLARS
and CENTS

CY 390.000 13

247 2078 021 FL BS (CMP IN PLC)(TY E GR 2) (6")

DOLLARS
and CENTS

SY 74,693.000 14

247 2327 021 FL BS (CMP IN PLC)(TY E GR 2)(9")
DOLLARS

and CENTS

SY 15,105.000 15

251 2066 REWORK BS MATL (TY D)(9")(ORD COMP)
DOLLARS

and CENTS

SY 65,225.000 16

275 2001 CEMENT
DOLLARS

and CENTS

TON 1,468.000 17

275 2011 CEMENT TREAT(EXIST MATL)(8")

DOLLARS
and CENTS

SY 97,836.000 18

276 2247 CEM TRT(PLNT MX)(CL M)(TY E)(GR 4)(14")

DOLLARS
and CENTS

SY 2,264.000 19

316 2015 ASPH (RC-250)

DOLLARS
and CENTS

GAL 18,716.000 20

316 2406 AGGR (TY-B GR-5 OR TY-L GR-5 SAC-B)
DOLLARS

and CENTS

CY 693.000 21

PROPOSAL SHEET
PROJECT C 1327-2-21 TxDOT
COUNTY  FREESTONE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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316 2588 AGGR (TY PB GR 3 OR TY PL GR 3 SAC A)
DOLLARS

and CENTS

CY 780.000 22

316 2591 ASPH (AC-10-2TR OR AC-12-5TR)

DOLLARS
and CENTS

GAL 43,072.000 23

400 2005 CEM STABIL BKFL

DOLLARS
and CENTS

CY 10.400 24

420 2006 002 CL C CONC (RAIL FOUNDATION)

DOLLARS
and CENTS

CY 9.400 25

420 2016 002 CL C CONC (COLLAR)
DOLLARS

and CENTS

EA 3.000 26

432 2015 RIPRAP (STONE COMMON)(DRY)(6 IN)
DOLLARS

and CENTS

CY 83.000 27

432 2040 RIPRAP (MOW STRIP)(5 IN)
DOLLARS

and CENTS

CY 42.000 28

450 2001 RAIL (TY T101)

DOLLARS
and CENTS

LF 42.000 29

460 2017 CMP AR (GAL STL DES 5)

DOLLARS
and CENTS

LF 8.000 30

464 2003 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 8.000 31

464 2005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 6.000 32

PROPOSAL SHEET
PROJECT C 1327-2-21 TxDOT
COUNTY  FREESTONE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 2209 SET (TY II)(18 IN)(RCP)(3:1)(C)
DOLLARS

and CENTS

EA 2.000 33

467 2211 SET (TY II)(24 IN)(RCP)(3:1)(C)

DOLLARS
and CENTS

EA 4.000 34

467 2215 SET (TY II)(36 IN)(RCP)(3:1)(C)

DOLLARS
and CENTS

EA 2.000 35

467 2318 SET (TY II)(DES 5)(CMP)(3:1)(C)

DOLLARS
and CENTS

EA 4.000 36

467 2320 SET (TY II)(DES 7)(CMP)(3:1)(C)
DOLLARS

and CENTS

EA 2.000 37

500 2001 005 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 38

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 6.000 39

506 2002 011 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 645.000 40

506 2009 011 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 645.000 41

506 2025 011 EXCAVATOR WORK (EROSION & SEDM 
CONT)

DOLLARS
and CENTS

HR 32.000 42

PROPOSAL SHEET
PROJECT C 1327-2-21 TxDOT
COUNTY  FREESTONE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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506 2034 011 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 12,550.000 43

529 2001 CONC CURB (TY I)

DOLLARS
and CENTS

LF 114.000 44

530 2007 DRIVEWAYS (CONC)

DOLLARS
and CENTS

EA 1.000 45

530 2009 DRIVEWAYS (SURF TREAT)

DOLLARS
and CENTS

EA 87.000 46

530 2015 TURNOUTS (SURF TREAT)
DOLLARS

and CENTS

EA 37.000 47

540 2002 002 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 200.000 48

540 2013 002 MTL BEAM GD FEN TRANS (T101)
DOLLARS

and CENTS

EA 8.000 49

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 400.000 50

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 4.000 51

544 2013 001 GDRAIL END TRT(INSTALL)(HBA POST)

DOLLARS
and CENTS

EA 8.000 52

PROPOSAL SHEET
PROJECT C 1327-2-21 TxDOT
COUNTY  FREESTONE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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560 2007 001 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-
TB

DOLLARS
and CENTS

EA 6.000 53

560 2008 001 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-
TB

DOLLARS
and CENTS

EA 2.000 54

560 2015 001 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-

TB
DOLLARS

and CENTS

EA 29.000 55

636 2007 REPLACE EXISTING ALUMINUM SIGNS (TY 
A)

DOLLARS
and CENTS

SF 67.000 56

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)
DOLLARS

and CENTS

EA 20.000 57

644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T)
DOLLARS

and CENTS

EA 2.000 58

644 2026 INS SM RD SN SUP&AM TY S80(1)SA(T-2EXT)
DOLLARS

and CENTS

EA 1.000 59

644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG

DOLLARS
and CENTS

EA 6.000 60

644 2058 RELOCATE SM RD SN SUP & AM TY S80

DOLLARS
and CENTS

EA 1.000 61

PROPOSAL SHEET
PROJECT C 1327-2-21 TxDOT
COUNTY  FREESTONE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 22.000 62

658 2261 006 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)

DOLLARS
and CENTS

EA 32.000 63

658 2316 006 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 20.000 64

662 2030 WK ZN PAV MRK NON-REMOV (Y)  4" (BRK)

DOLLARS
and CENTS

LF 12,678.000 65

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 49,204.000 66

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 3,132.000 67

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 60,080.000 68

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 12.000 69

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)

DOLLARS
and CENTS

LF 6,339.000 70

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 24,602.000 71

PROPOSAL SHEET
PROJECT C 1327-2-21 TxDOT
COUNTY  FREESTONE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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Project Number: C 1327-2-21  Sheet: 6  
 

Highway: FM 1451 Control: 1327-02-021 
 

County: Freestone 
 

 
GENERAL NOTES: 

B A S I S   O F   E S T I M A T E 
ITEM DESCRIPTION COURSE RATE AMOUNT QUANTITY 

168 Vegetative Watering 
(10 Applications)  5 GAL/ SY 409,390 SY 2,047 MG 

275 Cement (4.0%) 
8” 

Subgrade 
       (1) 

0.015 TON/SY 97,836 SY 1,468 TONS 

316 Asphalt 
(RC-250) 1st 0.20 GAL/SY 93,578 SY 18,716 GAL 

316 
Aggregate 
(TY-B or L GR-5 
SAC-B) 

1st 1 CY/135 SY 93,578 SY 693 CY 

316 
Asphalt  
(AC-10-2TR OR AC-
12-5TR) 

2nd 0.46 GAL/ SY 93,634 SY 43,072 GAL 

316 
Aggregate 
(TY-PB or PL GR-3 
SAC-A) 

2nd 1 CY/120 SY 93,634 SY 780 CY 

(1) SUBGRADE IS ESTMATED @ 125LBS/CF 
 

B A S I S   O F   E S T I M A T E 
(For Contractor's Information Only)    

ITEM DESCRIPTION COURSE RATE AMOUNT QUANTITY 
134 Backfill  16.0  CY/STA 301.51 STA 4,824 CY 

530 Asphalt 
(RC-250) 1st 0.20 GAL/SY 4,485 SY 897 GAL 

530 
Aggregate 
(TY-B or L  
GR-5 SAC-B) 

1st 1 CY/135 SY 4,485 SY 34 CY 

530 
Asphalt 
(AC-10-2TR OR  
AC-12-5TR) 

2nd 0.46 GAL/ 
SY 4,485 SY 2,063 GAL 

530 
Aggregate 
(TY-PB or PL GR-3  
SAC-A) 

2nd 1 CY/120 SY 4,485  SY 37 CY 

530 
Flexbase 
(TY-E GR-2)(6”) 
Driveways 

 135 LBS/CF 3,302 SY 1,003 TONS 

530 
Concrete 
(CL A) 
Driveways 

6” 0.17 CY/SY 17  SY 2.8 CY 

 General Notes Sheet A 
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Highway: FM 1451 Control: 1327-02-021 
 

County: Freestone 
 

 
GENERAL: 
 
Depth of cover over existing cross drainage structures may be insufficient to provide the 
proposed typical section. In those situations, modifications to the proposed construction 
operations shall be made to eliminate the possibility of damage to the existing structure. 
 
 
ITEM 7 “LEGAL RELATIONS AND RESPONSIBILITIES” 
 
Prove to the Engineer's satisfaction that employees operating equipment on the travel 
lanes have a valid State Drivers License issued by one of the United States of America.  
 
Provide the Pilot Car Method of one-lane, two-way traffic control on this project.  
Operate the pilot vehicle in coordination with the flagging operations and other controls 
at the end of the one-lane sections in accordance with TCP (2-2).  Mount a G20-4 sign at 
a conspicuous location on the rear of the vehicle.  Traffic delays caused by one-lane, two-
way traffic control, will not be allowed to exceed 5 minutes unless approved by the 
Engineer. 
 
No more than 2 miles of non-surfaced roadway will be allowed at any time.  After the 
first mile of roadway is scarified, sub-base is treated (if required) and compacted, and 
ready for placing new base or surface treatment (if new base is not required), scarifying 
of the second mile of roadway may begin.  The third mile may not begin being scarified 
until the first mile receives the first surface treatment and the second mile is ready for 
placing of new base or surface treatment if new base is not required.  The Engineer may 
consider extending the 2-mile limit or allow alternating 2-mile sections of concurrent 
work, only if the Contractor can demonstrate adequate workforce, equipment, material 
deliveries, work plan, and quality of work sufficient to handle the longer work zones.  If 
the 2 miles of non-surfaced roadway are extended by the Engineer in writing, this will not 
exempt the Contractor from not exceeding the 5 minute delay and any additional 
signing/traffic control will be considered subsidiary to Item 502, Barricades, Signs, and 
Traffic Handling. 
 
At the end of each work day, remove all grade differentials transverse to centerline. 
 
At the end of each work day, provide 100 foot minimum grade tapers longitudinal to the 
centerline to transition differences in the profile grade line or roadway grade. 
 
State contract mowers will mow the right of way during the growing season. The 
Contractor will be notified by the Engineer one week in advance of the anticipated time 
when mowers will be in the limits of the project. Clean the right of way to such a 
condition that allows the mowing contractors to safely mow. 
 

 General Notes Sheet B 
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Highway: FM 1451 Control: 1327-02-021 
 

County: Freestone 
 
The nesting/breeding season for migratory birds is March 1 - September 1.   
   
Do not destroy nests on structures or in trees within the project limits during the 
nesting/breeding season. 
    
Prevent the building of nests on any structure or tree within the project limits throughout 
construction if work/removal is to be performed during the nesting/breeding season. 
       
This can be accomplished by application of bird repellant gel, netting, removal by hand 
every 3-4 days, or any other non threatening method.  All methods must be approved by 
the Bryan District Environmental Section well in advance of planned use. 
   
The Bryan District Environmental Section can be contacted at (979) 778-9766 to assist 
with removal of wildlife that will not leave on their own with gentle persuasion. 
 
Do not initiate activities in a project specific location (PSL) associated with a U.S. Army 
Corps of Engineers (USACE) permit area that have not been previously evaluated by the 
USACE as part of the permit review of this project.  Such activities include, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated 
defined here means materials are delivered to or from the PSL. The permit area includes 
all waters of the U.S. or associated wetlands affected by activities associated with this 
project.  Special restrictions may be required for such work.  Take responsibility for any 
and all consultations with the USACE regarding activities, including project specific 
locations (PSLs), that have not been previously evaluated by the USACE.  Provide the 
department with a copy of all consultation(s) or approval(s) from the USACE prior to 
initiating activities. 

 
Proceed with activities in PSLs that do not affect a USACE permit area if a self 
determination has been made that the PSL is non-jurisdictional or proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated 
by the USACE as part of the permit review of this project.  The contractor is solely 
responsible for documenting any determination(s) that their activities do not affect a 
USACE permit area.  Maintain copies of their determination(s) for review by the 
department or any regulatory agency. 
 
Document and coordinate with the USACE, if required, prior to any excavation hauled 
from or embankment hauled into a USACE permit area by either (1) or (2) below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. 
Document both the project specific location (PSL) and their authorization. 
Maintain copies for review by the department or any regulatory agency.  
When an area within the project limits has been evaluated by the USACE as 
part of the permit process for this project: 

 General Notes Sheet C 
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Highway: FM 1451 Control: 1327-02-021 
 

County: Freestone 
 

a. Suitable excavation of required material in the areas shown on the plans 
and cross sections as specified in Item 110 is used for permanent or 
temporary fill (Item 132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is 
used as fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is 
disposed of at a location approved by the Engineer within a USACE 
evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated 
Areas. Provide the department with a copy of all USACE coordination or 
approvals prior to initiating any activities for an area within the project limits 
that has not been evaluated by the USACE or for any off right of way 
locations used for the following, but not limited to, haul roads, equipment 
staging areas, borrow and disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a 

USACE permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, 

Excavation) that is disposed of outside a USACE evaluated area. 
 
This project is not on a hurricane evacuation route.   
 
Contact utility companies and verify the location of all existing utilities in the area of 
construction. In the event utilities are encountered that conflict with the proposed 
construction, relocation or adjustment of the utilities shall be performed by the owner. 
 
Contact one of the Texas underground utilities notification clearinghouses at least 72  
hours prior to beginning work. Provide all location information for them to send 
excavation alerts to all potentially affected utility companies. 
 
Utility Co.   Telephone 
Enbridge   713-650-8900 
Atmos Energy   979-774-2506 
City of Teague  254-739-2547 
Energy Transfer Co.  903-388-4986 
XTO Energy   254-359-4658 
Oncor Electric   254-750-5359 
Southwestern Bell  254-757-7815 
South Freestone Co. W.S.C. 903-389-5952 
 
 
ITEM 8 “PROSECUTION AND PROGRESS” 
 
Working days will be computed and charged in accordance with Article 8.3.A.4 Standard 
Workweek. 

 General Notes Sheet D 
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Highway: FM 1451 Control: 1327-02-021 
 

County: Freestone 
 
Equipment and material may be pre-staged at approved locations.  
 
The Contractor may choose which side of the road to do first, but may not work on both 
sides of the roadway at the same time, without prior written approval of the Engineer.  
The sides chosen in the sequence of work described below are for example only. 
 
All travel lanes must be open to traffic at the end of each workday.  Each day’s 
excavation shall be limited to 800’ unless approved in writing by the Engineer.  By the 
conclusion of each workday, prior to resuming two lane, two-way traffic, place flex base 
as shown on the miscellaneous details sheet.  Material and labor for this work will not be 
paid for directly, but will be subsidiary to various bid items.  
 
By noon of each Wednesday, provide the Engineer a written outline of the daily work 
schedule for the following week. Include in the outline the times and places for proposed 
traffic control changes, lane and shoulder closures, and moving operations or other 
operations that affect traffic on the roadway. Unless otherwise authorized by the 
Engineer, prosecute the work on this project in accordance with the following sequence 
of work: 
 
1) Set advance signing and barricades. 
 
The construction sequence of Sections will be: 
 
Station 13+34 to Station 139+12 
Station 139+37 to Station 227+10 
Station 227+10 to Station 315+10 
 
Work will be completed through the 1st surface treatment before beginning the next 
section. 
2) Place sediment control devices; windrow the existing sod and topsoil. 
3) Prep ROW. 
4) Begin extending culverts. 
5) Once culvert work has sufficiently progressed, begin widening, earthwork, construct  
mailbox turnouts and driveways, stabilize subgrade, place flexbase and backfill pavement 
edges. 
6) Replace the windrowed sod and topsoil along the front slope to the taper specified,                        
seed, fertilize, and water. 
7) Place 1st surface treatment. 
Station 13+34 to Station 315+10 
8) Place 2nd surface treatment. 
9) Place permanent pavement markings and complete signing. 
10) Remove sediment control devices. 
11) Clean up. 
 

 General Notes Sheet E 



Project Number: C 1327-2-21  Sheet: 6  
 

Highway: FM 1451 Control: 1327-02-021 
 

County: Freestone 
 
Some of these operations may be performed simultaneously. 
 
Working days estimated for this project include curing, testing and performance periods. 
Time will not be suspended for curing, testing or performance periods, except no time 
will be charged during testing and performance periods which occur after the final 
inspection as described in Article 5.8.B.2 of the standard specifications. 
 
 
ITEM 100 “PREPARING RIGHT OF WAY” 
 
If a burn ban is in effect for Freestone county where the project is located, obtain written 
approval of all proposed burn locations and procedures from the commissioners court(s) 
of Freestone county prior to burning brush.  
 
 
ITEM 110 AND 132 “EXCAVATION” AND “EMBANKMENT” 
 
Provide embankment material with a plasticity index between 10 and 35. 
 
Material containing greater than 3000 ppm of sulfate will not be allowed. 
 
Material containing greater than 1 percent organic content will not be allowed in the top 1 
foot of subgrade being stabilized. 
 
 
ITEM 134 “BACKFILLING PAVEMENT EDGES” 
 
Backfill material shall be Type A meeting the following specifications: 
Station 13+34 to Station 315+10 = TY-E GR-3 Flexbase. 
 
Provide Type E material consisting of crushed limestone produced and graded from 
oversize quarried aggregate that originates from a single, naturally occurring source. Do 
not use gravel or multiple sources. No blending of sources will be allowed in Type E 
material. 
 
Continue compacting material until it is uniformly compacted by “ordinary compaction”. 
 
Use RC-250 (rate of 0.12 gal/SY) for sealing backfill surfaces. This will not be paid for 
directly, but will be subsidiary to this item. 
 
Pavement edges shall be backfilled within 2 calendar days after base placement. 
 
 

 General Notes Sheet F 
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ITEM 150 “BLADING” 
 
Use blading to remove sod which has encroached on top of existing pavement edges. The 
Engineer will determine the actual limits in the field. 
 
 
ITEM 162 “SODDING FOR EROSION CONTROL” 
 
Furnish and place Bermuda block sod. 
 
 
ITEM 166 “FERTILIZER” 
 
Fertilize all areas of project that are being seeded or sodded.   
 
Furnish and apply fertilizer with analysis of 13-13-13. 
 
 
ITEM 168 “VEGETATIVE WATERING” 
 
Vegetative watering is required for all areas of the project that are being seeded or 
sodded.  The application rate is shown in the “Basis of Estimate”. 
 
 
ITEM 247 “FLEXIBLE BASE” 
 
Use Type E Grade 2 flex base.  
 
Place flexible base in two equal lifts unless otherwise approved by the Engineer. 
 
Provide Type E material consisting of crushed limestone produced and graded from 
oversize quarried aggregate that originates from a single, naturally occurring source. Do 
not use gravel or multiple sources. No blending of sources will be allowed in Type E 
material. 
 
Superelevations are to be built using base material and will not be paid for directly, but 
will be subsidiary to this Item. The base thickness may vary, but shall be a minimum of 
8” to establish cross slopes in curves when superelevations are required in the plans.  
 
 
ITEM 275 “CEMENT TREATMENT (ROAD MIXED)” 
 
Cease stabilization when the sulfate content is greater than 3,000 ppm or when the  
organic content is greater than 1%.  Additional testing will be performed to determine the 
target cement content when these conditions are encountered. 
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ITEM 276 “CEMENT TREATMENT (PLANT-MIXED)” 
 
Provide Type E material consisting of crushed concrete, crushed limestone or crushed 
gravel.  Crushed limestone and crushed gravel shall be produced and graded from 
oversize quarried aggregate that originates from a single, naturally occurring source. Do 
not use multiple sources. Crushed concrete must meet the requirements in Section 
247.2.A.3.b, “Recycled material (Including Crushed Concrete) Requirements,” and be 
managed in a way to provide for uniform quality.  The Engineer may require separate 
dedicated stockpiles in order to verify compliance.   
 

Table 1 
Flexible Base Material Requirements Before Cement Treatment 

Property Test Method Grade 4 

Master gradation sieve size % Retained 

2-1/2 in. 0 
1-3/4 in. 0-10 
7/8 in. - 
3/8 in. - 
No. 4 45-75 

No. 40 

Tex-110-E 

60-85 

Liquid limit, %max.1 Tex-104-E 40 
Plasticity index, max.1 Tex-106-E 12 
Linear shrinkage, min Tex-107-E 2 
Wet Ball mill, %max 45 

Wet ball mill, % max. increase passing the No. 40 sieve. 
Tex-116-E 

20 
1. Determine plastic index in accordance with Tex-107-E (linear shrinkage) when 

liquid limit is unattainable as defined in Tex-104-E. 
 

The Contractor shall furnish the Engineer with representative samples of the materials 
to be used in production of the cement treated base. The Engineer will designate a target 
cement content and optimum moisture content necessary to produce a stabilized mixture 
that meets the strength requirements and moisture susceptibility requirements shown in 
Table 2.  
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Table 2 
Requirements for Cement Treatment 

Description Minimum Maximum 
Cement 1 ½ percent 5 percent 

   
 Test Method Requirement 

7-Day Unconfined 
compressive Strength1 Tex-120-E, Part I 210 psi (min.) 

Moisture Susceptibility 
Requirements Tex-144-E 85% of  7-Day Unconfined 

Compressive Strength (min.) 
Expansion2 ASTM C 1567 0.10% (maximum) 
1. Meet the unconfined compressive strength after addition of stabilizer. 
2. Required when using crushed concrete or other material that contains 

cement.  Provide the certified test report signed and sealed by a licensed 
professional engineer.  This may be waived by the Engineer when the 
material has a known performance history based on previous ASTM C 
1567 or ASTM C 1260 tests. 

 
If the cement treated base fails these requirements a different flexible base source will be 
required.  The Engineer may accept a mixture design from the Contractor that is 
performed in accordance with Test Method Tex-120-E, Part I and meets the moisture 
susceptibility requirement shown above. 
 
 
ITEM 302 “AGGREGATES FOR SURFACE TREATMENTS” 
 
Asphalt used to precoat aggregate shall be ionically compatible to the asphalt used for 
surface treatments. 
 
 
ITEM 316 “SURFACE TREATMENTS” 
 
Asphalt storage tanks may be used.  
 
The Engineer may dictate sealing sequence of adjacent lanes to account for heavy truck 
traffic. 
 
When placing surface treatment on base material, prepare surface by sweeping or other 
approved methods.  Before applying bituminous material, lightly sprinkle the surface 
with water.  When directed, sweep the surface after sprinkling with water.  Do not apply 
bituminous material when water is puddling on the surface. 
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After rolling is completed, control the speed of traffic at a maximum of 30 mph for a 
minimum of 2 hours or as directed before opening to the normal posted speed limit. 
 
Sweep excess aggregate no sooner than 2 hours after rolling or as directed. 
 
Provide 2 pneumatic tire rollers.  
 
Vehicles used to haul aggregate from the stockpile to the chip spreader will not be 
overloaded.  Any damage caused by vehicles will be repaired by the Contractor at his 
expense and subsequent loads will be reduced so as not to cause further damage to the 
surface. 
 
Transverse variance rates shall be used as directed.  The nozzles outside the wheel paths 
will output up to 20% more asphalt by volume than the nozzles over the wheel paths. 
 
The Contractor may be required to furnish and set string line to insure straight and 
uniform alignment as directed by the Engineer. The Contractor may use other methods 
subject to approval of the Engineer. 
 
Unless authorized by the Engineer, a minimum 7 day curing period will be required 
between the first and second surface treatment applications. 
 
AC 10-2TR will be used during warm weather placement.   
AC 12-5TR will be used for winter/cool weather placement as directed by the Engineer.  
 
Air and surface temperature for asphalt material application will be in accordance with 
the specification and the manufacturer’s recommendation.  
 
RC 250 will be used during all weather placements.   
 
Surface treat driveways before the roadway is surface treated (second course only). 
 
 
ITEM 420 “CONCRETE STRUCTURES” 
 
Do not use membrane curing for structural elements. 
 
Mass Concrete will be (measured in place). (a plans quantity item). 
  
Provide an Ordinary Surface Finish to the following elements: 
Culverts and culvert wing walls. 
Rail Anchor Curbs. 
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ITEM 421 “HYDRAULIC CEMENT CONCRETE” 
 
Strength-testing equipment will be provided by the State. 
 
Perform test Tex-416-A or Tex-414-A to determine the air content of freshly-mixed 
concrete when the mix contains air entrainment. 
 
Air entrainment is no longer required except in Class P and Class HES concrete. For all 
classes of concrete except P and HES, if air entrainment agent is used in the concrete 
batch, maximum air content will be measured for acceptance, but not minimum air 
content. 
 
The Department will handle and transport test specimens prior to testing. 
 
 
ITEM 432 “RIPRAP” 
 
Locations, dimensions and side slopes of riprap shown on plans may vary to fit field 
conditions as directed by the Engineer. 
 
Filter Fabric is required for all stone riprap.  

 
 

ITEM 464 “REINFORCED CONCRETE PIPE” 
 
Seal joints using cold applied plastic asphalt sewer compound or cold applied preformed 
plastic gaskets. When cohesionless material is used for backfill, wrap the joints prior to 
backfilling with sand proof tape following the manufacturer's recommendations or with 
an equivalent material and method. 
 
 
ITEM 502 “BARRICADES, SIGNS AND TRAFFIC HANDLING” 
 
Warning reflectors or approved substitutes may be mounted on plastic drums in place of 
Type C steady burn warning lights if approved by the Engineer.  
 
Place "Pavement Ends" (CW8-3) signs until the first application of surface treatment is 
placed. 
 
During one-way operations, station flaggers at all county roads and any other locations, 
such as private businesses, that may have traffic entering the work area. 
 
Place "Slow Down On Wet Road" (CW8-5a) signs before pulverization of the existing 
pavement. 
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Removal of ground mounted temporary signs and supports as specified on standard sheet 
BC(5)-07, shall include the immediate backfilling of support holes with Type B 
embankment material and the compaction of the backfill material 
 
When the Pilot Car Method is used, centerline channelizing devices will not be required 
if approved by the Engineer.  
 
 
ITEM 544 “GUARDRAIL END TREATMENT” 
 
Provide a TYPE  III SGT for this project. 
 
 
ITEM 560 “MAILBOX ASSEMBLIES” 
 
Use new materials for single mailbox assemblies. 
 
Use “OM-2VP, CLASS 1” object markers for mailbox supports.  
 
Retain and re-use newspaper holders removed or relocated during construction for 
placement on new mailbox assemblies in accordance with mailbox standard sheets. 
 
Prior to performing this work, verify location and number of boxes required with the 
Postmaster. Consult Engineer as needed for issue resolution. 
 
 
ITEM 666 “REFLECTORIZED PAVEMENT MARKINGS” 
 
Furnish Type II drop-on glass traffic beads conforming to DMS-8290 for use with Type I 
marking materials. 
 
Unless authorized by the Engineer, the Contractor will not place the pavement markings 
on the resurfaced roadway until it has cured for 3 days. 
 
All striping limits must be approved by the Engineer before striping operations may 
begin. 
 
A pavement sealer shall be an acrylic sealer. 
 

 General Notes Sheet L 


	� NOTIFICATION OF ADDENDUM
	PROPOSAL ADDENDUMS
	PROPOSAL SHEET
	GENERAL NOTES

